Sl. No.	Name of work	Approximate estimated amount put to tender	Earnest money Deposit	Cost of blank Tender forms per set of two copies with Drawings	Period for completion of the work including monsoon period	Class of Contractors
1	2	3	4	5	6	7
1	Construction of Malaprabha Right Bank Canal (Earth work and lining) Mile No. 16 i.e Ch 15+3200 to 16+0.	6,80,000	17,000	75-00+3% S. T.	12 months	Class II and above.
2	do Mile No. 17 i.e. Ch: 16+0 to 17+0	9,30,000	23,250	do	18 months	do
3	do Mile No. 18 i.e. Ch: 17+0 to 18+0	6,80,000	17,000	do	12 months	do
4	do Mile No. 19 i.e. Ch. 18+0 to 19+0	10,50,000	26,250	150+3% S. T.	18 months	Class I

M. B. V. RAO,
Ex. Engineer.

3722

OFFICE OF THE EXECUTIVE ENGINEER, CHICKBALLAPUR DIVISION, CHICKBALLAPUR.

Tender Notification dated 22nd March 1971.

Sealed Tenders in duplicate in the prescribed form with the name of the work are invited from Registered Contractors in Mysore Public Works Department for the following works and will be received by the Executive Engineer, Chickballapur Division, Chickballapur up to 4-00 P. M on 26th April 1971. The Tenders will be opened on the same day or any other working day in the presence of the Contractors or their representative or any chosed to attend. Tender forms will be sold in the Office of the Executive Engineer, Chickballapur Division, Chickballapur during office hours on all working days from 23rd April 1971 and 24th April 1971 on payment of prescribed cost of the tender documents, which is not refundable. The Competent authority reserves the right to reject any or all Tenders without assigning reasons.

Sl. No.	Name of work	Cost of work put to Tender	Earnest Money Deposit	Call No.	Time limit for completion of working months.	Item rate or Percentage Basis.	Class of contractor Eligible to Tender	Cost of Tender form
1	2	3	4	5	6	7	8	9
		Rs.	Rs.		Months			
1	Construction of a High Level Causeway across Bandihalla on Akapura Nagenahalli Road at 1/2nd mile in Gowribidanur Taluka.	2,02,000	5,050	Ist	12	Itemwar	Class II and above	10—30
2	Construction of High Level Causeway across North Pennar river on Gowribidanur Mulbagal Road in Gowribidanur Taluka.	4,15,000	10,375	Ist	18	do	do	10—30
3	Construction of Submersible Bridge across Uttara Pinakini river near Mavinakayanahalli in Gowribidanur Taluka.	3,03,000	7,575	Ist	18	do	do	10—30
4	Construction of Cast-in-Situ bridge across Kumudavathi river on Madhugiri Tondebhavi Road at 6/24th (near Alipura) in Gowribidanur Taluka.	1,83,000	4,575	Ist	12	do	Class III and above.	10—30

K. RUDRAIAH,
Executive Engr.
8—2

3666